

BROJ I NAZIV PROJEKTA: KK.01.2.1.02.0115 „Ekološki prihvatljivo vozilo za čišćenje javnih površina sa sustavima autonomnog upravljanja zasnovanim na umjetnoj inteligenciji – EKO-KOMVOZ“/
PROJECT NO. AND NAME: KK.01.2.1.02.0115 „Environmentally friendly vehicle for cleaning public areas with autonomous control systems based on artificial intelligence - EKOKOMVOZ“

Pojašnjenje Poziva na dostavu ponuda / **Clarification of the Invitation for submission of offers**

Poziv na dostavu ponuda / [Invitation for submission of offers](#)
„Električne komponente“ / [Electric components](#)
Evidencijski broj: 01 / [Publication reference: 01](#)

Datum / [Date](#): 8.6.2022.

Naručitelj / [Contracting Authority](#): RASCO tvornica komunalne opreme d.o.o., Kolodvorska 120/b, 48361 Kalinovac, Hrvatska (Croatia)

Sukladno točki 1.2. Poziva na dostavu ponuda, Naručitelj daje pojašnjenje Poziva na dostavu ponuda temeljem pravovremeno zaprimljenih upita zainteresiranih gospodarskih subjekata. / [In accordance with point 1.2. of the Invitation submission of offers, the Contracting Authority gives a clarification of the Invitation submission of offer on the basis of timely received inquiries of the interested economic entities.](#)

Br./No.	Pitanje/ Question	Odgovor/ Answer
1.	Vezano za objavljenu nabavu električnih komponenti, kako	Naručitelj je uzeo u obzir primjedbu zainteresiranog

Br./No.	Pitanje/Question	Odgovor/Answer
	razumijemo pravila nabave, tražene pretvarače frekvencije neće biti moguće isporučiti najkasnije do 16.08.2022. Htjeli bismo sudjelovati u ovoj nabavi, ali nećemo biti u mogućnosti zadovoljiti taj ispuniti taj uvjet. Možemo li se ipak prijaviti ili ste možda u poziciji da produžite rok? S obzirom na probleme u opskrbnom lancu kojih ste vjerojatno i sami svjesni, produljenje bi bilo potrebno. / Regarding the published procurement of electrical components, as we understand the rules of procurement it will not be possible to deliver requested frequency inverters later than 16.08.2022. We would like to participate in this procurement, but we would not able to fill up to that requirement. Can we apply anyway, or maybe you are in position to prolong the deadline? Considering the problems in chain of supply which you yourself are probably aware of prolongation would be necessary.	gospodarskog subjekta te će objaviti izmjenu Poziva na dostavu ponuda. / The Contracting Authority has taken into account the remark of the interested economic operator and will publish a corrigendum of the Invitation for submission of offers.
2.	Imamo upit vezan uz nabavu električnih komponenti. Navodite da je rok za isporuku 16. kolovoza 2022. godine. Taj rok nije realističan s obzirom na globalne probleme s opskrbnim lancima. Molimo za produljenje roka, do 30.11.2022. kako bismo se mogli prijaviti. Sigurni smo da vam je u interesu dobiti što više ponuda i omogućiti konkurenciju.	Naručitelj je uzeo u obzir primjedbu zainteresiranog gospodarskog subjekta te će objaviti izmjenu Poziva na dostavu ponuda. / The Contracting Authority has taken into account the remark of the interested economic operator and will publish a corrigendum of the Invitation for submission of offers.

Br./No.	Pitanje/Question	Odgovor/Answer
	/ We have an inquiry related to Procurement of electrical components. You state the deadline for delivery is 16th of August 2022. That is not the deadline that is realistic, considering global problems with the supply chains. We ask for extension of deadline, up to 30.11.2022. so we could apply. We are sure that it's in your best interest to get as much offers as you can and allow competition.	
3.	Vezano za objavljenu nabavu električnih komponenti, tražimo produljenje propisanog roka isporuke za najmanje 4 mjeseca. Ovaj zahtjev temeljimo na sljedećem: - Oprema Grupe 6, koju smo u mogućnosti isporučiti, je sofisticirana elektronika koju proizvodi mali broj proizvođača i za kojom potražnja daleko premašuje proizvodnju; - Poremećaj globalnih opskrbnih lanaca usporava opskrbu nama kao distributeru, ali i našim proizvođačima koji konstantno produžuju isporuke zbog kašnjenja u opskrbi materijalima koji se koriste u proizvodnji. Molimo da uzmete u obzir trenutne tržišne uvjete i prilagodite vrijeme isporuke prema ovom zahtjevu. / With Regards to the published procurement of electrical components, we request the prescribed delivery time to be extended by at least 4 months.	Naručitelj je uzeo u obzir primjedbu zainteresiranog gospodarskog subjekta te će objaviti izmjenu Poziva na dostavu ponuda. / The Contracting Authority has taken into account the remark of the interested economic operator and will publish a corrigendum of the Invitation for submission of offers.

Br./No.	Pitanje/Question	Odgovor/Answer
	We base this request on the following: - Group 6 equipment, which we are able to deliver, is sophisticated electronics produced by a small number of manufacturers and for which demand far exceeds production; - Disruption of global supply chains slows down the supply to us as a distributor, but also to our producers which are constantly extending deliveries due to delays in the supply of materials used in production. Please take the current market conditions into account and adjust the delivery time according to this requirement.	