



Operativni program
**KONKURENTNOST
I KOHEZIJA**



Europska unija
Zajedno do fondova EU



**EUROPSKI STRUKTURNI
I INVESTICIJSKI FONDOVI**

Milsing d.o.o.

Velika cesta 99, 10 020 Zagreb

OIB: 02914711498

IZMJENA DOKUMENTACIJE ZA NADMETANJE BR. 1 / TENDER DOCUMENTATION MODIFICATION NO. 1

Naziv nabave: / Procurement title: Mješač za sirovine / Blender for raw materials

Broj nabave: / Tender reference number: 34

Naziv projekta: / Project title:

**Izgradnja i opremanje proizvodno poslovne zgrade tvrtke Milsing d.o.o. s
ciljem povećanja konkurentnosti
KK.03.2.1.15.0079 / Construction and equipping of Milsing d.o.o. production
building with the aim of increasing competitiveness KK.03.2.1.15.0079**

**Financirano iz Poziva: / Financed under Call: IZGRADNJA I OPREMANJE
PROIZVODNIH KAPACITETA MSP (KK.03.2.1.15) / CONSTRUCTION AND
EQUIPMENT OF SME PRODUCTION CAPACITIES (KK.03.2.1.15)**

Projekt je sufinancirala Europska unija iz Europskog fonda za regionalni razvoj / Project is co-financed by the European union from European regional development fund.

Sadržaj ovog dokumenta isključiva je odgovornost društva Milsing d.o.o. / Content of this document is the sole responsibility of Milsing d.o.o.



Operativni program
**KONKURENTNOST
I KOHEZIJA**



Europska unija
Zajedno do fondova EU



**EUROPSKI STRUKTURNI
I INVESTICIJSKI FONDOVI**

2.1 Opis predmeta nabave / Description of the subject of procurement

Dio / Part

Predmet nabave je isporuka i instalacija mješača sirovina te edukacija za rad na istom: / *The subject of the procurement is delivery and installation of blender for raw materials and conduction of training for use:*

Mijenja se i glasi / Changes and now is

Predmet nabave je isporuka mješača sirovina te edukacija za rad na istom: / *The subject of the procurement is delivery of blender for raw materials and conduction of training for use:*

2.5 Rok za isporuku / Delivery deadline

Dio / Part

Rok za isporuku na adresu Naručitelja i izvršenje svih obaveza sukladno Prilogu II tehničke specifikacije (što uključuje isporuku stroja na adresu naručitelja, instalaciju stroja, uspješno provedeno testiranje isporučenog stroja na lokaciji kupca – S.A.T., edukaciju te potpisan primopredajni zapisnik) je najkasnije do 31.3.2021. godine. / *The deadline for delivery of the procurement subject and fulfillment of all obligations in accordance with Annex II of the Technical Specification (which includes delivery of the machine on the address of Client, installation of the machine, successfully conducted Site Acceptance Test – S.A.T., training and signed document on delivery) is no later than 31st of March 2021.*

Mijenja se i glasi / Changes and now is

Rok za isporuku na adresu Naručitelja i izvršenje svih obaveza sukladno Prilogu II tehničke specifikacije (što uključuje isporuku stroja na adresu naručitelja, uspješno provedeno testiranje isporučenog stroja na lokaciji kupca – S.A.T., edukaciju te potpisan primopredajni zapisnik) je najkasnije do 30.4.2021. godine. / *The deadline for delivery of the procurement subject and fulfillment of all obligations in accordance with Annex II of the Technical Specification (which includes delivery of the machine on the address of Client, successfully conducted Site Acceptance Test – S.A.T., training and signed document on delivery) is no later than 30th of April 2021.*

7.5 Rok, način i uvjeti plaćanja / Payment terms

Dio / Part

70 % ugovorenog iznosa bit će plaćeno u roku od 30 dana od dana izvršenja svih ugovornih obaveza Ponuditelja (što uključuje isporuku stroja na adresu naručitelja, instalaciju stroja, uspješno provedeno testiranje isporučenog stroja na lokaciji kupca – S.A.T. te provedenu edukaciju), a na temelju potpisanog primopredajnog zapisnika i ispostavi računa s otpremnicom. / *70 % of the Contract amount shall be paid in period of 30 days after fulfillment of all contracting terms from tenderer (which includes delivery of the machine on the address of Client, installation of the machine, successfully conducted*

Projekt je sufinancirala Europska unija iz Europskog fonda za regionalni razvoj / Project is co-financed by the European union from European regional development fund.

Sadržaj ovog dokumenta isključiva je odgovornost društva Milsing d.o.o. / Content of this document is the sole responsibility of Milsing d.o.o.



Operativni program
**KONKURENTNOST
I KOHEZIJA**



Europska unija
Zajedno do fondova EU



**EUROPSKI STRUKTURNI
I INVESTICIJSKI FONDOVI**

Site Acceptance Test – S.A.T. and conducted training) and based on the signed document on delivery and Invoice suitable for payment.

Mijenja se i glasi / Changes and now is

70 % ugovorenog iznosa bit će plaćeno u roku od 30 dana od dana izvršenja svih ugovornih obaveza Ponuditelja (što uključuje isporuku stroja na adresu naručitelja, uspješno provedeno testiranje isporučenog stroja na lokaciji kupca – S.A.T. te provedenu edukaciju), a na temelju potpisanog primopredajnog zapisnika i ispostavi računa s otpremnicom. / 70 % of the Contract amount shall be paid in period of 30 days after fulfillment of all contracting terms from tenderer (which includes delivery of the machine on the address of Client, successfully conducted Site Acceptance Test – S.A.T. and conducted training) and based on the signed document on delivery and Invoice suitable for payment.

Projekt je sufinancirala Europska unija iz Europskog fonda za regionalni razvoj / Project is co-financed by the European union from European regional development fund.

Sadržaj ovog dokumenta isključiva je odgovornost društva Milsing d.o.o. / Content of this document is the sole responsibility of Milsing d.o.o.