Amendments of Invitation for submission of offers

Subject of procurement: Wire drawing lines with training of employees

Publication reference: 06

Contracting Authority: RETA d.o.0. za proizvodnju, trgovinu i usluge
Zagrebacka 15K, 47000 Karlovac, Croatia

Contracting Authority prior to the deadline for submission of offers, amends the Invitation for
submission of offers and Appendix 4, as follows (changes are marked red):

In Invitation for submission of offers, 4.3. Date, time and place for offers submission
Text
“Offer, regardless of the means of delivery, must be received by the Contracting Authority, no later
than:
31st December 2021 until 09:00 A.M.
at the address of Contracting Authority: RETA d.o.0., Zagrebacka 15K, 47000 Karlovac, Croatia.
The offers received after the deadline for submission will not be subject of evaluation.”

Changes to:
“Offer, regardless of the means of delivery, must be received by the Contracting Authority, no later
than:
7th January 2022 until 09:00 A.M.
at the address of Contracting Authority: RETA d.o.0., Zagrebacka 15K, 47000 Karlovac, Croatia.
The offers received after the deadline for submission will not be subject of evaluation.”

In Appendix 4 Project assignment, part Training of employees

Text

“After the commissioning, the technicians appointed by Tenderer will carry out the training of 6 (six)
employees of Contracting Authority for the use of new technological solutions in regular production
processes, specifically the use of PLC system built into the new drawing lines so that employees can
use the acquired knowledge in managing and automating production systems and connecting
machines that are part of the production process.

The duration of the training of employees is minimum 20 (twenty) business days.

Travel expenses, board and lodging costs arising during the effective performance of the
commissioning and training are included in financial offer. Contracting Authority will organize
transport of the technicians appointed by the Tenderer from the Hotel to Contracting Authority
premises and back.

Any additional days and costs due to COVID-19 restrictions (e.g., mandatory quarantine or self-
isolation) are not part of financial offer and will be determined additionally between Tenderer and
Contracting Authority.”



Changes to:

“After the commissioning, the technicians appointed by Tenderer will carry out the training of 6 (six)
employees of Contracting Authority for the use of new technological solutions in regular production
processes, specifically the use of PLC system built into the new drawing lines so that employees can
use the acquired knowledge in managing and automating production systems and connecting
machines that are part of the production process.

The duration of the training of employees is minimum 20 (twenty) business days. If possible, Tenderer
is allowed to provide the training of employees during the commissioning.

Travel expenses, board and lodging costs arising during the effective performance of the
commissioning and training are included in financial offer. Contracting Authority will organize
transport of the technicians appointed by the Tenderer from the Hotel to Contracting Authority
premises and back.

Any additional days and costs due to COVID-19 restrictions (e.g., mandatory quarantine or self-
isolation) are not part of financial offer and will be determined additionally between Tenderer and
Contracting Authority.”

Date:
29th December 2021

Contracting Authority
Renata Horvat, director



